



Republic of the Philippines
MOUNTAIN PROVINCE STATE POLYTECHNIC COLLEGE
Bontoc, Mountain Province

OFFICE OF THE PRESIDENT

NOTICE TO PROCEED

January 23, 2017

ENGR. ESTHER P. SANGCAAN

General Manager
HOPE EFG BUILDERS
Poblation, Tadian,
Mountain Province

Dear Madam:

Greetings!

The attached Contract Award having been approved, notice is hereby given so that the project may commence to undertake the work for the project; **"IMPROVEMENT OF AVR"** located at Bontoc Campus, effective upon receipt of this notice.


You are responsible for performing the works under the terms and conditions of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the spaces provided below.

Very truly yours,

REXTON F. CHAKAS, Ph.D.
College President

I acknowledge receipt of this Notice on
Name of the Representative of the Bidder:
Authorized Signature:

23 JAN 2017
ESTHER P. SANGCAAN




Republic of the Philippines
Mountain Province State Polytechnic College
Bontoc, Mountain Province

MPSPC DEVELOPMENT

PROJECT: IMPROVEMENT OF AVR

SUBJECT: OWNER – CONTRACTOR AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This contract made and entered into this _____ day of January, 2017 at Bontoc, Mountain Province by and between:

MOUNTAIN PROVINCE STATE POLYTECHNIC COLLEGE, a government educational institution with office address at Bontoc, Mountain Province, and herein represented by its College President, **DR. REXTON F. CHAKAS**, referred to as the **OWNER**;

-AND-

HOPE EFG BUILDERS, a duly established construction firm in accordance with Philippine laws, with office address at Poblacion, Tadian, Mountain Province represented by its General Manager, **ENGR. ESTHER P. SANGCAAN** hereinafter referred to as the **CONTRACTOR**.

WITNESSETH:

WHEREAS, the OWNER intends to undertake the Improvement of AVR, located at Bontoc Campus, Bontoc, Mountain Province, and hereinafter referred to as the **PROJECT**;

WHEREAS, the project was advertised and posted in a PhilGEPS and also in the College website at the same time posted in conspicuous places at the premises of both Campuses on November 26-December 2, 2016;

WHEREAS, in response to the said advertisement, only HOPE EFG BUILDERS submitted its bid proposal;

WHEREAS, during the bid evaluation, HOPE EFG BUILDERS was found to have been responsive with the calculated bid in the amount of **One Million Seven Hundred Six Thousand Two Hundred Seventy Eight Pesos and Sixty Six Centavos (P1, 706,278.66)** as against the Approved Budget for the Contract (ABC) in the amount of **One Million Eight Hundred Twenty Thousand Nine Hundred Forty Pesos and Fifty Nine Centavos (Php1, 820,940.59)**

WHEREAS, upon post-qualification involving the careful examination, validation and verification of the eligibility, technical and financial requirements submitted by the bidder, **HOPE EFG BUILDERS** successfully passed the post qualification and, therefore the Bids and Awards Committee (BAC) declared the bid of **One Million Seven Hundred Six Thousand Two Hundred Seventy Eight Pesos**

and Sixty Six Centavos (P1, 706,278.66) as the Single Calculated Responsive Bidder (SCRB);

NOW, THEREFORE, for and in consideration of the foregoing premises and the mutual covenants and undertakings herein provided, the parties have agreed as follows:

ARTICLE I. THE CONTRACT PROJECT AND CONTRACT DOCUMENTS

The Contractor shall perform and accomplish the project in accordance with the described specifications of works and other described work mentioned in the detailed estimates, furnished by the College to the contractor and in his bid documents submitted and others mentioned in his bid documents.

The contract documents are hereto incorporated and made integral parts marked as Annexes shall, expect as modified by mutual agreement of the parties, included but not limited to the following:

- ANNEX A – Evidence of Publication of Invitation to Bid/Request for Expression of Interest
- ANNEX B – Proposal of the Contractor and Unit Bid Cost
- ANNEX C – Bid and Abstract of Bids for Bid Project
- ANNEX D – Approved Budget for the Contract (ABC)
- ANNEX E – Duly Approved Program of Work and Cost Estimates
- ANNEX F – Detailed Cost Breakdown of the Project by the Contractor
- ANNEX G – Recommendation of the Committee on Bids and Awards
- ANNEX H – Letter of Award by the Contractor
- ANNEX I – Letter of Acceptance by the Contractor
- ANNEXJ – Performance Bond of the Contractor
- ANNEX K – Notice to the Contractor to Proceed

Documents which are hereinafter mutually agreed upon and signed by the parties herein, whether said documents were prepared before or after the date hereof, shall also form part of the contract documents and of the contract.

ARTICLE II. SCOPE OF WORK

The contractor shall faithfully do and deliver to the satisfaction of the owner all the necessary labor, supervision, tools, supplies, equipment, materials and perform all the works stipulated in his bid for the project for the owner.

ITEMS OF WORK FOR THE CONTRACT

ITEM	DESCRIPTION	UNIT	QUANTITY	UNIT COST	TOTAL AMOUNT
I	REMOVAL OF EXISTING DOORS AND PLYWOOD CEILING	lot	1.00	6,369.92	6,369.92
II	CARPENTRY WORKS	sq.m.	211.80	2,066.54	437,692.76
III	MASONRY WORKS	lot	1.00	8,752.17	8,752.17

IV	ELECTRICAL WORKS	outlet	30.00	162,342.43	162,342.43
V	DOORS AND WINDOWS	sq.m.	4.95	10,226.82	50,622.77
VI	FURNISHING/INSTALLATION OF FOLDED TYPE AVR CHAIR	lot	1.00	506,616.11	506,616.11
VII	FURNISHING/INSTALLATION OF AIR CONDITIONING UNIT	lot	1.00	231,751.30	231,751.30
VIII	FURNISHING/INSTALLATION OF BUILT-IN SPEAKERS AND LCD PROJECTOR	lot	1.00	302,131.19	302,131.19
IX	PROVISION FOR SAFETY AND HEALTH PROGRAM	lot	1.00	8,868.70	8,868.70
X	BILLBOARD	lot	1.00	3,851.73	3,851.73
TOTAL CONTRACT AMOUNT					P1,706,278.66

ARTICLE III. CONTRACT PRICE

The owner shall pay the contractor as consideration of the full and faithful performance and accomplishment of all the obligations specified in Article I and II above which the contractor agreed to undertake, perform, and accomplish under this contract, the total contract price of **One Million Seven Hundred Six Thousand Two Hundred Seventy Eight Pesos and Sixty Six Centavos (P1, 706,278.66)** Philippine Currency, subject to the work actually performed, and the usual accounting and auditing requirements by the owner, and the general conditions of this contract and in accordance with the pertinent provisions of the revised R.A. No. 9184, and its implementing rules and regulations.

ARTICLE IV. WORK COMPLETION TIME

The Contractor shall complete the project within **NINETY (90) CALENDAR DAYS** effective upon receipt of the Notice to Proceed and after all permits and licenses in connection with the works shall have been obtained; however, said time for completion may be subject to extensions as maybe authorized under the provisions of the revised R.A No. 9184, and its implementing rules and regulations.

That the contractor shall secure and pay all permits and licenses required in connection with the work covered by its contract by Municipal and Provincial Ordinances, laws and regulations and other pertinent national and local laws.

ARTICLE V. PROGRESS PAYMENT

The owner shall pay the contractor the contract price based on the percentage of actual work accomplishments as specified in buildings to be periodically submitted by the contractor to the owner and in accordance with the general conditions of the contract. Such request for payment shall be verified and certified by the monitoring group.

ARTICLE VI. RETENSION MONEY


Progress payments are subject to retention of ten percent (10%) referred to as "**RETENTION MONEY**". Such retention shall be based on the total amount due to the contractor prior to any deductions and shall be retained from every progress payment until fifty percent (50%) of the value of works, as determined by

the owner, are completed. If, after fifty percent (50%) completion, the work is satisfactorily done and on schedule, no additional retention shall be made, otherwise, ten percent (10%) retention shall be imposed.


The total "RETENTION MONEY" shall be due for release upon final acceptance of the project. However, the owner may upon the request of the contractor, release the retention money after fifty percent (50%) of the value of works has been completed, provided that the contractor shall post a surety bond callable on demand equivalent in the amount to the retention money released and subject to the conditions that the owner shall continue to subject succeeding progress payments on the remaining balance of work to a five percent (5%) retention, provided that the works are satisfactorily done and on schedule.



ARTICLE VII. LIQUIDATED DAMAGES

It is understood and agreed that time is of the essence of this contract, and in the event that the contractor refuses to or fails to complete the work within the time herein above specified within the validity of extension that maybe granted by the owner, if any, the contractor shall pay to the owner the liquidated damages herein set forth, in which case, the contractor and his sureties shall jointly and severally be liable to the owner for said liquidated damages for each calendar day of delay in the completion of the work. The owner is hereby authorized to deduct the amount of liquidated damages from any amount due or which may hereinafter become due to the contractor as hi fee under this contract, or to collect or charge thereafter such liquidated dames from the performance bond filed by the contractor under this contract and their performance bond filed by the contractor whichever is more convenient and expeditious to the owner, provided, however that no liquidated or any excess cost shall be charged when the delay in completion of the work is due to enforceable causes beyond control and without the fault or negligence of the owner, or force majeure.

 In case the contractor refuses or fails to satisfactorily complete the work within the specified contract time, plus any time extension duly granted and is hereby in default under the contract, the contractor shall pay the owner for liquidated damages, and not by way of penalty, an amount shall be equal to one-tenth of one percent (0.1%) of the cost of the unperformed portion for every day of delay until the work is completed and accepted or taken over by the owner.

ARTICLE VIII. OPTION TO COMPLETE OR TERMINATE CONTRACT

 In case the contractor, at any time during the progress of the work should fail, refuse or neglect to supply the needed materials, equipment or workmen or should abandon the contract, the owner may provide materials, equipment and workers after giving the contractor ten (10) days written notice, and may proceed with the work in accordance with the progress of work, the amount spent which will be determined and validated by the monitoring group. However, this stipulation shall not relatively or in any case diminish the responsibility of the contractor under this agreement.



Either party may terminate this contract after ten (10) days written notice to the other, if it is found that causes beyond the control of either the owner or the contractor make it impossible for either to continue.

It is the agreement of the parties that there will be no escalation of payment clause in the life of the contract, but if the circumstances warrant it, the rights of either party under the law may be invoked in this regard.

The exercise by the owner of its rights under this Article shall not prejudice, impair, or diminish whatsoever rights or remedies the owner may have against the contractor under this contract or existing laws.

ARTICLE IX. PERFORMANCE BOND OF THE CONTRACTOR

The contractor upon receipt of the Notice of Award shall furnish the owner a performance bond in the form of cash, manager's check, cashier's irrevocable letter of credit, surety bond, or a combination thereof to be issued by the bank acceptable to the owner, based on the Implementing Rules and regulations for government infrastructure projects pursuant to the revised R.A. No. 9184, for the faithful performance of its work.

The performance bond shall only be released by the owner upon final completion of the work, provided, that the contractor has submitted to the owner the guarantee bond. The performance bond shall be increased by supplementary bonds for the cost of additional / extra work should any be authorized by the owner.

ARTICLE X. CONTRACTOR'S LIABILITY

The contractor shall bear all losses and damages arising out or in connection with any accident which may happen to any person or persons by or on account of the prosecution of the works covered by this contract, which responsibility shall continue until the final acceptance of the project by the owner.

In this connection, the contractor shall provide all the necessary safeguards, warning signs, and all safety precautions for all workers and third parties during the progress of the work.

ARTICLE XI. COMPLIANCE WITH LAWS, ORDINANCES, ETC.

The contractor shall comply with laws, ordinances and regulations of both national and local government applicable to or binding upon the parties hereto, the work covered by the contract, shall be liable for all damages either to the owner or to the government, national or local, for non-observance of such laws, ordinances and regulations.

ARTICLE XII. SUPPLEMENTARY USE OF CONTRACT DOCUMENTS

The contract documents shall be supplementary to this contract, any and all deficiencies in the provisions of this contract intended to be covered hereby or otherwise connected with or related to the project covered hereby, but not

expressly covered by the provisions of this contract shall be supplied by the contract documents.

ARTICLE XIII. VALIDITY CLAUSE

If any term or condition of this contract is held invalid or contrary to law, the validity of the other terms and conditions hereof shall not be affected thereby.

ARTICLE XIV. CONTRACT TERMINATION AND JURISDICTION

This contract may be terminated by any of the parties herein by reason of non-obeyance of any of its articles. The parties hereto agree that any question relating to the contract referable to a court shall be submitted solely to the venue and jurisdiction of the court of Mountain Province or any other court at the option of the owner.

ARTICLE XV. APPROVAL

This AGREEMENT is subject to the confirmation of the Board of Trustees of Mountain Province State Polytechnic College.

IN WITNESS WHEREOF, the parties hereto have signed this instrument this _____ day of January 2017, at MPSPC, Bontoc, Mountain Province, Philippines.

This Agreement becomes binding and valid upon the approval by the proper authorities.

**MOUNTAIN PROVINCE STATE
POLYTECHNIC COLLEGE
(Owner)**

**HOPE EFG BUILDERS
(Contractor)**

BY :

BY:

REXTON F. CHAKAS, Ph. D.
College President

ENGR. ESTHER P. SANGCAAN
Manager/Contractor

SIGNED IN THE PRESENCE OF:

✓

ACKNOWLEDGEMENT


Republic of the Philippines)
Municipality of Bontoc)S.S
Province of Mountain Province

BEFORE ME, as the Notary Public for and within Mountain Province, personally appeared **DR. REXTON F. CKAKAS**, College President, representing the Mountain Province State Polytechnic College, with Community Tax Certificate No. _____ at Bontoc, Mt. Province and, **ENGR. ESTHER P. SANGCAAN**, General Manager, representing **HOPE EFG BUILDERS**, with Community Tax Certificate No. _____ issued on _____ issued at _____ known to me to be same persons who executed the foregoing **CONTRACT** and **AGREEMENT** and they acknowledged to me that the same is their true act and deed for and in behalf of the parties they represented.

This instrument consist of seven (7) pages, including this page, on which this acknowledgement is written duly signed by the contracting parties and their witnesses on the left margin of the other pages.

IN WITNESS WHEREOF, I have hereunto affixed my signature and the official seal this _____ day of January 2017.

Per W. 5
Pag No 1
Per n-39
Date 7 2017


JOSE N. CO
Notary Public for Mtn. Province
Until December 31, 2016
PTR No. 3705014-1-6-18
IBP lifetime No. 338731/12-23-89
Roll No. 42450 / 5-10-87
HC No. 2015-3 / TIN 183-340-362